

ADDENDUM #01

DATE: 08 MAY 2023

TO: The Exchange

SUBJECT: **Burger King Image Upgrade, Ft. Eustis, VA.
P.N.# 0310-22-005**



David G. Duman

David Duman
2023.05.05 14:58:06-05'00'

Please reference your contract documents and proposal to accommodate the following changes. These revisions or clarifications are hereby made to the original bid documents dated 23 April 2023 and therefore included as such.

ADDENDUM #01 SUMMARY

IT IS THE INTENT OF THE DESIGN DRAWINGS TO HAVE THE GENERAL CONTRACTOR TO SUPPLY AND INSTALL ALL SIGNAGE, BUILDING, SITE, ETC.

- A. Drawings:
 - 1. Sheet AS101, Site Plan Notes: Revise Note 10 to read: NEW BK OCU DRIVE THROUGH CANOPY. GC TO PURCHASE AND INSTALL. NEW FOUNDATION. GC TO COORDINATE ALL PREP WORK WITH VENDOR AND BASE ENGINEERING.
- B. specifications
 - 1. Refer Specification Section 01 10 17 EXCHANGE FURNISHED AND INSTALLED EQUIPMENT
 - i. Para1.04, note A.3: Interior graphic, signage and storefront signage.

END OF ADDENDUM #01